KOLKATA METRO RAIL CORPORATION LIMITED

CONTRACT CPD - DESIGN, MANUFACTURE, SUPPLY, CONSTRUCTION AND COMMISSIONING OF CENTRAL PARK DEPOT

ADDENDUM No.2 TO THE MAIN TENDER DOCUMENT – SUMMARY OF CHANGES

Sl. No.	Volume	Section	Page No.	Summary of Changes	With attachment
1	1	Notice of Invitation to Tender	2	Key Details for the 2nd Pre-Tender Meeting and Last Date for Submission of Tender along with other related dates were revised.	Yes
2	1	Form of Tender Appendix 1	FOT-APP1/1	Item 1 – Rs 4 Million was replaced by Rs.2 Crore Item 4 - Liquidated Damages amount per day of delay were quantified for different Key Dates under sub-items (a), (b) & (c). Ceiling limit of Liquidated Damage was specified to be 10% of fixed Lump Sum Price accepted for Schedule A of Pricing Document. Item 5 - Defect Liability period was revised to 52 weeks after the completion date of whole of the Works as certified in the latest Taking Over Certificate. Item 6 - Sub-item (a) Mobilisation Advance was revised to 5% of Fixed Lump sum Price accepted for Schedule A of Pricing Document - Sub-item (b) was replaced in accordance with SCC 22.1.	Yes
3	1	Instructions To Tenderer Clause A1.4	4	Volume Numbers were changed	Yes
4	1	Instructions To Tenderer Clause A1.5	4	“.....the Employer’s Engineer.” was changed to “..... the Employer or the Engineer”	Yes
5	1	Instructions To Tenderer Clause A4.4	7	The whole paragraph of Clause A4.4 regarding Eligibility for Qualification of Track work at Central Park Depot was deleted and marked “Not Used”	Yes
6	1	Instructions To Tenderer	7	The second sentence “.....and Structural/Facility and Tracks) was	Yes

Sl. No.	Volume	Section	Page No.	Summary of Changes	With attachment
		Clause A4.5		changed to ".... and Structural/Facility).	
7	1	Instructions To Tenderer Clauses C6.2	16	Volume Number was changed.	Yes
8	1	Instructions To Tenderer Clause C7.5	17 and 18	The minimum experience of Construction Managers shown in Table – THE MINIMUM EXPERIENCE OF KEY PROFESSIONAL STAFF on Page 18 was changed.	Yes
9	1	Instructions To Tenderer Clause C12.1	20	The first sentence ".....Civil/Structure Works, Trackworks and MEP installations." was changed to "Civil/Structure Works and MEP installations".	Yes
10	1	Instructions To Tenderer Clause C26.1	24	Number of copies of the documents comprising the Eligibility and Technical Packages of the Tender was changed from three (3) to two (2) copies.	Yes
11	1	Instructions To Tenderer Clause D1.4	25	The dates to be shown on the inner and outer envelopes were changed to 15 March 2010.	Yes
12	1	Special Conditions of Contract SCC Clause 19	SCC/16	The following sentence is added to SCC Clause 19: "Ceiling Limit of Liquidated Damage is 10% of Fixed Lump Sum Price accepted for Schedule A of Pricing Document."	Yes
13	1	Special Conditions of Contract SCC Clause 20	SCC/16	Defect Liability Period is 52 weeks from the date of completion of the whole of the Works as certified in the latest Taking Over Certificate subject to the conditions laid down in GCC Clause 10.1	Yes
14	1	Special Conditions of Contract SCC Clause 21.1(i)	SCC/17	SCC Clause 21.1(i) was deleted and marked "Not Used".	Yes

S. No.	Volume	Section	Page No.	Summary of Changes	With attachment
15	1	Special Conditions of Contract SCC Clause 21.1(iv)	SCC/18	The first bullet point of SCC Clause 21.1(iv) regarding Custom Duty and Excise Duties was deleted.	Yes
16	1	Special Conditions of Contract SCC Clause 21.3	SCC/18,18 A,18B and 18C	SCC clause 21.3 & 21.3.1 regarding Price Variation Clause was added.	Yes
17	1	Special Conditions of Contract SCC Clause 28	SCC 22 and 23	SCC Clause 28 was deleted and marked as NOT USED	Yes
18	2	Section B Employer's Requirement-Functional	2-2	Paragraph 2: Scope of Work: The word 'Pre Fabricated #' was deleted from sub-paragraph (1) (ii), (iii), & (iv)	Yes
19	2	Section B Employer's Requirement- Functional	2-3	Paragraph 2, Scope of Work, Sub-Paragraph xix) Services – Communication The following was added: "Cable galleries/ conduits for Integrated access control system, Public address system"	Yes
20	2	Section B Employer's Requirement-Functional	2-4	Paragraph 2, Scope of Works, Sub-Paragraphs (xxix) & (xxx) relating to Track Work was deleted from the scope of works. A new Sub-Paragraph (xlv) "Building Intelligence Management System" was added and included in the scope of works.	Yes
21	2	Section C Employer's Requirement-Design	3-4	1st bullet point of Sub-Paragraph (2) of Paragraph 4 The words "Underground Part" were deleted from Level 1 Distribution.	Yes

S. No.	Volume	Section	Page No.	Summary of Changes	With attachment
22	2	Section C Employer's Requirement-Design	3-5	Item i) and j) of Paragraph 5.1 were revised.	Yes
23	3			Volume 3 was withdrawn and replaced by Volume 3 Revision A. Significant revisions include:- • Omission of trackwork. • Omission of supply of various plant and equipment. • Revision in capacity of EoT cranes. • Amendments to requirements for communications and data systems.	Yes
24	5		15-18	On account payment schedule was revised.	Yes