

**ADDENDUM 3**

Dated: 25/08/2011

NAME OF WORK: DETAILED DESIGN, SUPPLY, INSTALLATION, TESTING, AND COMMISSIONING (INCLUDING INTEGRATED TESTING & COMMISSIONING) OF E&M, FIRE DETECTION, FIRE SUPPRESSION AND VAC SERVICES FOR 6 ELEVATED STATIONS, VIA DUCT LIGHTING AND LIGHTING OF RSS & TSS/ASS OF CAR DEPOT OF EAST WEST CORRIDOR OF KOLKATA METRO TENDER NO-EL-E&M-1.

No revised tender document will be issued incorporating Addendum-3. Addendum-3, however is to be read along with the Revised Tender Document for Tender EL-E&M-1(Revised) issued on 16.08.2011

Sl. No	Vol Ref	Clause/Section	As appeared in Tender Document	Modified
1	4/3	Price Bid Document Cl: 1.3.4: Stage payment	Payment delivery at site/contractor's godown - 50 %  Payment after erection – 15 %  Payment after successful testing and Commissioning- 20%	Modified as per Annexure 1 to Addendum-3

**CEE/KMRCL**

**ANNEXURE- 1 TO ADDENDUM- 3**

Volume 4/3: Price Bid Document: Payment Milestone

**1.3.4 The Stage Payment shall be made as under :**

Sr. No.	BOQ Item No.	Item Description	Mobilisation Advance (Non Recoverable)	Payment delivery at site/contractor's godown**	Payment after erection	Payment after successful Testing and Commissioning	Payment after issue of Completion Certificate
1.	E.01	MV Switchgear	10%	70%	5%	10%	5%
2.	E.02	Distribution Board	10%	70%	5%	10%	5%
3.	E.03	MV Cabling	10%	70%	5%	10%	5%
4.	E.04	Conduit Wiring	10%	70%*	5%	10%	5%
5.	E.05	Indoor Lighting & Fans	10%	70%	5%	10%	5%
6.	E.06	Protective Earthing	10%	70%	5%	10%	5%
7.	E.07	Lightning Protection	10%	70%	5%	10%	5%
8.	E.08	External Lighting	10%	70%	5%	10%	5%
	(B)	VAC	10%	70%	5%	10%	5%
	(C)	Fire	10%	70%	5%	10%	5%
	(D)	Lighting viaduct	10%	70%	5%	10%	5%
	(E1)	Lighting RSS	10%	70%	5%	10%	5%
	(E2)	Lighting ASS/TSS	10%	70%	5%	10%	5%
9.	E.09	Domestic Water Pump	10%	70%	5%	10%	5%

\*E .04, 20% After Laying Of Conduit And 50% After Laying Of Wire.

\*\* Contractor must submit an Indemnity Bond equivalent to the cost of material for payment against material delivered at his godown.