



KMRC

KOLKATA METRO RAIL CORPORATION LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)

KMBC BHAWAN, (2nd & 3rd floor)

Munshi Prem Chand Sarani, Kolkata-700 021

Contract Pkg : EWSAF-[R]/P-1

Dated: October 23, 2013

Replies to Prebid Queries

Name of the work of "Building Finishing works – Brickwork, Plastering, Doors/Windows and Painting Work for Six Elevated Stations of Kolkata East West Metro Project"

Sl	Query by Tenderer	Reply by KMRC
1	The works are mainly of finishing type in 6 elevated Metro Stations. In view of above scattered work in 6 locations and execution of finishing items, the time provided for completion appears to be inadequate. So we request for further increase of time to 12 months from 6 months provided by you.	Time of completion allowed to 9 Months. Addendum-2 issued accordingly.
2	It may kindly be stated whether there are existence of any water & power source adjacent to the 6 Metro Stations. Will KMRC be kind enough to provide water & electricity free of cost ?	No. The Tenderer will have to arrange at his cost.
3	Request for extension of date of submission by further 15(fifteen) days after 30.10.13	Allowed. Addendum-2 issued accordingly
4	Request for provision of price variation in the contract	Not agreed
5	Request for clarification of the Cl 12.4 (ii) of GCC, which states that if the quantity of an item exceeds 125% upto 140%, the rate is reduced as 98% and where the quantity exceeds 140% upto 150%, the rate will be 96% of the rate of BOQ-It is not understood, what is the reason for this reduction in rate. May we request for deletion of this condition ?	Not agreed. The clause is as per relevant Railway Circular.
6	In the painting works of BOQ, there are mentions of 2 or more	As per relevant CPWD specification

(Handwritten signature and stamp)

SI	Query by Tenderer	Reply by KMRC
	coats and one or more coats. Since one rate is to be quoted, the no of coats are required to be spelt out.	
7	Estimated rates mentioned in the BOQ are very much on the lower side. We request you to kindly revise it as per present market condition, otherwise the quoted rates may be abnormally high from the estimate of KMRC.	Not agreed
8	We would request you to kindly consider 10% Mobilization Advance	Not agreed
9	Drawings in soft copy may kindly be given as the printed copies are not clear.	Agreed. Issued with Addendum-2
10	Earnest Money as stated in the tender notice need to be submitted in the form of Bank Guarantee. However it will be helpful for us if you allow to deposit initial amount of Earnest Money of Rs.10 lakh (Rupee Ten Lakh only) in the form of Bank Draft (Demand Draft) instead of Bank Guarantee. Later on if we become the successful bidder, we will deposit the entire amount of Earnest Money in the form of Bank Guarantee and will take back the Demand Draft as stated above. Hope you will consider our request	Agreed. Addendum-2 issued accordingly.

22/10/20
2024

Managing Director
Kolkata Metro Rail Corporation Limited