

NOTICE

Date: 25th Nov. 2016.

Subject: Deferment of tender submission date of *contract UG-TVS (R)*.

A large number of queries have been received against the tender for part design based on accepted definitive design, detailed engineering, manufacture, supply, delivery and storage at site, installation, testing and commissioning (including integrated testing & commissioning), demonstration of performance of system/ equipment and annual maintenance contract of Tunnel Ventilation System for Underground Section of Kolkata Metro East-West Line Project, *Contract UG- TVS (R)*. The queries are under active consideration and a reply to the same shall be issued shortly. In view of this, the tender submission date is postponed. Bidders are requested to check the website for further updates.