



KMRC

Kolkata Metro Rail Corporation Limited
KMRC BHAWAN (2nd & 3rd Floor)
Munshi Prem Chand Sarani
Kolkata – 700 021

Dated: 23rd October, 2013

Addendum No. 2


Name of the work: Building Finishing Works-Brickwork, Plastering, Doors/Windows and Painting Works for Six Elevated Stations of Kolkata East West Metro Project

Contract No.EWSAF-(R)/P-I

Sl. No	Reference	Description	As per Tender/Addendum 1	As revised now
1	Sl.No.3 of the NIT (Page 4 of 13)	Completion time	6 (Six) months	9 (Nine) months
2	Sl.No.5 of the NIT (Page 4 of 13)	Earnest Money	Rs.10 lacs (initial) in the form of Bank Guarantee issued by Nationalised/Scheduled Commercial Bank in India. Successful tenderers will have to deposit balance amount of Earnest Money to cover @2% of tendered amount in the form of Bank Guarantee issued by Nationalised/Scheduled Commercial Bank in India after receipt of L.O.A.	Rs.10 lacs (initial) in the form of Bank Guarantee or Demand Draft drawn in favour of Kolkata Metro Rail Corporation Limited , payable at Kolkata, issued by Nationalised/Scheduled Commercial Bank in India. Successful tenderers will have to deposit balance amount of Earnest Money to cover @2% of tendered amount in the form of Bank Guarantee issued by Nationalised/Scheduled Commercial Bank in India after receipt of L.O.A.
3	Sl.No.16 of the NIT (Page 6 of 13)	Date of submission & time	30 th October 2013 (between 11.00 hrs to 15.00 hrs)	14 th November 2013 (between 11.00 hrs to 15.00 hrs)
4	Sl.No.17 of the NIT (Page 6 of 13)	Date & Time of opening of Tender	30 th October 2013 at 15.30 hrs	14 th November 2013 at 15.30 hrs
5	ITT Cl.1.2(d) Page 5 of 59	Period of completion	Period of completion (Form A) from the date of issue of "Letter of acceptance". Tenderers to note that night working will be restored	Period of completion (Form A) 9 months from the date of issue of "Letter of acceptance". Tenderers to note that night working will be restored to comply with the guide line issue by West Bengal

[Handwritten Signature]
23/10/13

Sl. No	Reference	Description	As per Tender/Addendum 1	As revised now
6	ITT Cl.8.1 (Page 16 of 59)	Tender Security/Earnest Money	The Tenderer shall submit with his tender a Tender Security for the sum mentioned in NIT in the 'Form-B given in ITT an irrevocable Bank Guarantee issued by a Nationalised/Scheduled Bank in India. In case of Joint Venture/Consortium Tender Security shall be in the name of joint venture/consortium. The Tender Security shall remain valid for 30 days beyond the validity period of Tender.	Pollution Control Board. The Tenderer shall submit with his tender a Tender Security for the sum mentioned in NIT in the 'Form-B given in ITT an irrevocable Bank Guarantee or Demand Draft drawn in favour of Kolkata Metro Rail Corporation Limited , payable at Kolkata issued by a Nationalised/Scheduled Bank in India. In case of Joint Venture/Consortium Tender Security shall be in the name of joint venture/consortium. The Tender Security shall remain valid for 30 days beyond the validity period of Tender.
7	ITT- Form A, Sl.3 (Page 29 of 59)	-	We undertake, if our tender is accepted, to commence the works as per instruction in LOA and to complete the whole of the Works comprised in the Contract within 6 months calculated from the date of issue of the Letter of Acceptance, as indicated in the Appendix.	We undertake, if our tender is accepted, to commence the works as per instruction in LOA and to complete the whole of the Works comprised in the Contract within 9 months calculated from the date of issue of the Letter of Acceptance, as indicated in the Appendix.
8	ITT – Appendix to the Form of Tender Sl.v (Page 31 of 59)	Time of Completion from the date of issue of the Letter of Acceptance.	6 months	9 months
9	Special Condition of Contract, Cl.17 (Page 10 of 25)	Programme of work and Delivery Schedule	Construction of Rooms earmark for S&T and Power Supply including finishing work in all respect. – 4 months from issue of LOA	Construction of Rooms earmark for S&T and Power Supply including finishing work in all respect. – 6 months from issue of LOA


Managing Director
Kolkata Metro Rail Corporation Limited